

BAI JERBAI WADIA HOSPITAL FOR CHILDREN

INSTITUTE OF CHILD HEALTH & RESEARCH CENTRE
Acharya Donde Marg, Parel, Mumbai - 400 012

Phone: 2414 6963

Ref. No. BS-monsoonshed/2021-03/

25th March, 2021.

Request for Quotation:-

Sub: Temporary Monsoon Shed at Bai Jerbai Wadia Hospital for Children.

A teaching hospital of world-wide repute, this 550 bed hospital is propelled by a highly accomplished team of over 60 pediatrics specialists devoting themselves to the care of over 100,000 children on an outpatient basis, and approximately 10,000 children as inpatients, annually.

RFQ Details:-

1. **RFQ No. :** BS-monssonshed/2021-03/
2. **RFQ Name:** Temporary monsoon Shed at Bai Jerbai Wadia Hospital for Children for the year 2021-22 for period of 5 months.
3. **RFQ Subject:** Temporary monsoon Shed at Bai Jerbai Wadia Hospital for Children for the year 2021-22 for period of 5 months.
4. **RFQ Start Date Time:** 25/03/2021
5. **RFQ End Date Time:** 3/04/2021
6. **RFQ Category:** Engineering
7. **Venue of Pre-Bid meeting/Site Visit (If Required):**
31/03/2021 in the office of Building Supervisor, 1st Floor, Servant Qtr, Nowrosjee Wadia Maternity Hospital, Acharya Donde Marg, Parel, Mumbai- 400012.

Description:-

Sealed RFQs are invited in **Two parts** i.e. Part 'A' (Technical Bid) and Part 'B' (Financial Bid) in separate envelopes for the following work from the contractors having adequate experience in capabilities to execute such magnitude of similar works. The contractor should have satisfactorily completed three similar works each costing not less than Rs 3.5 Lacs or two similar works each costing not less than Rs 5.0 Lacs or one similar work costing not less than Rs. 10 lacs during the last Three years ending previous day of last date of submission of RFQ.


- ✓ **Period allowed for completion of work:** Six Months contract to be finish before June 1, 2021.
- ✓ **Date of release of RFQ documents - From 25/03/2021 to 3/04/2021** (excluding Saturdays, Sundays & Holidays). Applications for issue of RFQ forms will be stopped at 16:00 hrs on 3/04/2021
- ✓ **Validity Of RFQ - 90 days from the date of opening of Technical Bid.**
- ✓ **Contact Person-** Mr. Jameer D. Mulla/Mr. Rahul Mhaske. Tel No. 24146964/65/66/67, 24165637, 24110539, 24165638. Extn. No 156
- ✓ **Date of submission of RFQ (Part A & Part B) - on 3/04/2021 upto 14.30 hrs.** in the Dispatch Department, Bai Jerbai Wadia Hospital for Children, Acharya Donde Marg, Parel, Mumbai- 400012.
- ✓ **Opening of Part 'A' (Technical Bid) - on 5/04/2021 at 10.00 hrs.** in the office of Sr. Project Officer in presence of contract committee, Acharya Donde Marg, Parel, Mumbai- 400012.
- ✓ RFQ documents for the above work can be had from the Building Supervisor Dept. on any working day between 10.00 hrs and 16.00 hrs on the dates or through email.
- ✓ Documents to be attached along with technical bid (Part A):
 - (a) **Bank Solvency certificate** of minimum **Rs. 10 Lacs at current date** issued by Scheduled Bank
 - (b) Average **Annual turnover** of minimum of **Rs. 10 Lacs** certified by Chartered Accountant for the last three years ending 31st March 2021.
 - (c) List of similar works carried out during last 3 years ending previous day of last date of submission of RFQ.
 - (d) Performance Certificates
 - (e) Location of Godown
 - (f) List of Technical staff they possess along with their name and contact numbers. In addition, list showing the cost of work completed / in progress in the last 3 years, year wise shall also be produced for consideration for participating in contract.
 - (g) The agency should have full-fledged office / work shop in Mumbai or nearby.
 - (h) GST Registration
 - (i) Gumasta
 - (j) Pancard
 - (k) Udyog aadhar
 - (l) Employee Insurance
- ✓ The RFQ document will not be sent by post.
- ✓ In case the last date of sale and / or the date of receipt and opening of RFQ is declared as Holiday, the respective dates shall be treated as postponed to the next working day, correspondingly.

Annexure I: - (Area Details)

Sr. No.	Dept.	Qty. (Sq.ft.)	Months	Rate	Amount	Remark
1	RMO Qtr.	270	5.00			(H) Bamboo & Plastic. On window
2	Main Bldg. Top	8056	5.00			(H + V) Bamboo & Plastic. On Terrace
	Main Bldg Side	2628	5.00			
3	Staff Qtr	2100	5.00			(H) Bamboo & Plastic. On Roofing of 2 storey building. Scaffolding Required.
4	Kitchen	288	5.00			(H + V) Bamboo & Plastic. On Ground
5	Security Chowky	L.S.	5.00			Plastic. On all sides of chowky.
6	Hemat	1080	5.00			(H) Bamboo & Plastic. On Sides of lounge
7	TB OPD	923	5.00			Plastic with bamboo on sides
8	OPD TOP	320	5.00			(H + V) Bamboo & Plastic. On Terrace
	OPD Side	564	5.00			

H: - Horizontal bamboo on flat Terrace

H + V: - Horizontal and vertical bamboo on Terrace or Ground




- ✓ RFQs will be received up to **14.30 hrs 3/04/2021** in Building Supervisor Dept., Part 'A' will be opened on the 5/04/2021 at **10:00 hours** in the office of Sr. Project Officer in presence of contract committee, Acharya Donde Marg, Parel, Mumbai- 400012. After opening of part 'A' RFQ, competent Authority may constitute an inspection team who will visit their office & worksites of ongoing / completed works to evaluate the technical capability of the bidders based on the following points.
- ✓ Financial capability and their turn over during the last 3 years (b) Technical capabilities of the company in the light of the subject work (c) Nature of works executed by the bidders during last 3 years (d) Organizational structure of the company (e) Assets of the company required to carry out the subject work (f) Time & quality consciousness (g) Tendency of the company with regard making extraneous claims and disputes. (h) Profile maintaining of site and specifications of present RFQ. **(Preference will be given to agencies carrying out similar types of works with Wadia Hospitals).**
- ✓ Part 'B' containing Financial Bid of RFQ will be opened at a later date and the date of opening of Part 'B' of the RFQ will be communicated to the technically qualified bidders.

Hospital Authority, BJWHC, reserves the right to accept the work in full or in part or reject the RFQ in full or in part without assigning any reason thereof.

Sd/-


Sr. Project Officer



Encl:-

1. Annexure I (Area Details)
2. Annexure II (Scope of Work)
3. Annexure III (Terms and conditions)

Annexure II :- (Scope of Work)

1. Work has to be started immediately after issuing work Order.
2. Work should be completed before June 1, 2021 and to be maintained till end of October 2021 i.e. for the period of 5 months.
3. You have make entry of your labours as well as material at security chowky while entering and leaving the premises.
4. Your labours should not be seen at any other places other than designated location of work/site.
5. You should properly read and discuss with concerned engineer about method of work.
6. After completion of period and before submission of final bill no single bamboo or katha should be seen within premises.
7. Ensure that all safety precautions are taken while executing the work.
8. Inspection, checking, cleaning and rectification after every 15 days is must and record of same should be submitted along with final bill.
9. Payment will be released as 25% in June 2021, 25% in July 2021, 25% in August 2021 and remaining 25% after completion of work and submission of bill within 30 days after submitting in Account Department.
10. In case of call for leakage immediate response and action within 60 minutes should be there.

Annexure III :- (Terms and conditions)

1. Quoted amount should be excluding of all taxes. Taxes applicable would be levied on bill amount as per laws in force.
2. Day of execution/rectification/cleaning should be mutually decided between client and contractor as per convenience to users.
3. Quoted rates should be for entire work for period of 5 months, i.e. June 2021 to Oct 2021.
4. Rates will remain constant throughout contract period, i.e. from April 2021 to March 2022.
5. Rates should include transportation, freight charges, etc.
6. Work will be completed before June 1, 2021 after issuing Work Order, if not completed within the period mentioned comprehensive charges of 0.5% on total bill amount per week will be deducted.
7. As this is functional hospital you have to take all safety precautions for your labours and trespassers while executing work.
8. Payment will be made within 30 days of certification of bill.
9. After every cleaning/rectification you have to submit service report.